OFFICIAL QUOTATION & PROJECT ESTIMATE

Quote No: QTN-PR_1001 | Date: 05/09/2026

PROJECT INFORMATION

Client Name: John Doe

Project ID: PR_1001

Proposal Date: 05/09/2026

Scope of Work: Complete Interior Design & Custom Modular Execution

Production & Installation Timeline: 75 Business Days

Designer Details: Livincart Team

MODULES SUMMARY

#	Module Name	Total Items	Amount (₹)
1	False Ceiling	4	₹ 85,000
2	Woodwork	12	₹ 4,50,000
		Net Payable Total	**₹ 5,35,000**

DETAILED BOQ BREAKDOWN

Module 1: False Ceiling

Particulars	Unit	Qty	Rate	Amount
Gypsum Board Ceiling	SFT	500	₹120	₹60,000

WORKS CONTRACT AGREEMENT

This Agreement is entered into by and between Livincart Private Limited and Client...